

Part 15: General Specifications

15.1 Definitions of Terms 15-1

15.2 Laws and Regulations 15-6

15.3 Contract and Contract Documents 15-6

15.4 Required Provisions Deemed Inserted 15-7

15.5 Notice and Service Thereof 15-7

15.6 Prohibited Interests 15-7

15.7 Encroachment Permits, Rights-of-way, Easements and Suspension of Work 15-8

15.8 Photographs 15-8

15.9 Video Taping of Project 15-8

15.10 Indemnity 15-9

15.11 Contract Security 15-9

15.12 Assignments 15-10

15.13 Subcontracting 15-10

15.14 Mutual Responsibility of Contractors 15-10

15.15 Separate Contracts 15-11

15.16 Contractor's Obligation 15-11

15.17 Payments by Contractor 15-12

15.18 Contractor's Local/ Field Office 15-12

15.19 Supervision 15-12

15.20 Organization, Superintendence, Construction Progress 15-13

15.21 Inspection by Agencies 15-14

15.22 Additional Instructions and Detail Drawings 15-14

15.23 Correlation of Plans and Specifications 15-14

15.24 Ownership of Drawings 15-14

15.25 Submittals Prior to Construction 15-15

15.26 Benchmark 15-18

15.27 Materials, Services, and Facilities 15-18

15.28 "Or Equal" (Substitute Materials) 15-18

15.29 Standard Products and Materials Not Specified 15-20

15.30 Product Data 15-20

15.31 Samples 15-20

15.32 Patents 15-21

15.33 Delivery, Storage, and Handling 15-21

15.34 Contractor's Title to Materials 15-22

15.35 Inspection and Testing Materials, Quality, and Guarantees 15-22

15.36 Material Testing 15-23

15.37 Experience of Manufacturer 15-26

15.38 Completed Portions of Work 15-27

15.39 Changes in Work 15-27

15.40 Claims for Extra Work 15-27

15.41 Estimated Quantities of Work 15-28

15.42 Time for Completion, Liquidated Damages, and No Damages for Delays 15-28

15.43 Construction Schedule and Periodic Estimates 15-29

City of Columbia Engineering Regulations - TOC-vii

15.44 Procedures for Submitting Pay Requests 15-30

15.45 Acceptance of Work, Final Payment, and Closeout Procedures 15-33

15.46 Record Drawing 15-35

15.47 Acceptance of Final Payment as Release 15-35

15.48 General Warranty for Three Years After Completion of Contract 15-36

15.49 Right of City to Terminate Contract 15-36

15.50 Termination for Convenience and Suspension of Work 15-36

15.51 Reporting on Job Retention and Creation 15-37

15.52 Wages and Overtime Computation 15-38

15.53 Protection of Material, Work, and Property; and Injuries to Persons and Property 15-39

15.54 Safety Regulations 15-40

15.55 Protection of Employees' Lives and Health 15-40

15.56 Weather Conditions and Emergency 15-41

15.57 Mobilization 15-41

15.58 Surveys, Lines, Grades, Stakes, and Templates 15-42

15.59 Clean Up and Restoration 15-42

15.60 Use of Explosives 15-43

15.61 Sediment and Erosion Control 15-43

15.62 Construction Near or Under Drainage Pipes, Sewers, and Ditches 15-44

15.63 Unclassified Excavation/ Geotechnical Investigation 15-44

15.64 Excavation and Trench Stabilization 15-45

15.65 Dewatering 15-46

15.66 Backfilling 15-46

15.67 Flowable Fill 15-47

15.68 Maintenance of Traffic 15-48

15.69 Access Roads 15-49

15.70 Ingress and Egress to Public or Private Premises 15-50

15.71 Rights-of-ways and Easement Clearing 15-50

15.72 Existing Utilities and Structures 15-52

15.73 Interruption of Service 15-53

15.74 Conflicts With and Relocation of Existing Utilities 15-53

15.75 Ordinance Relating to Utility Lines in Streets 15-53

15.76 Replacing Shoulder Material 15-57

15.77 Asphalt Paving, Repairing, and/or Resurfacing Roadways 15-57

15.78 Removing, Milling, and Disposing of Asphalt Pavement 15-58

15.79 Remove and Replace Concrete and Asphalt Drives 15-58

15.80 Concrete Curb and Gutter and Concrete Sidewalks 15-59

15.81 Pavement Markings 15-59

15.82 Protection of Tree Root Zones Within Street Right-of-way 15-60

15.83 Re-establishment of Property Irons 15-65